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Memorandum =mme

Date: October 6, 2015

To: Honorable Chairman Jean Monest] pe_ Agenda Item No. 8(L)(6)
and Members, Board of County issioney ‘ ‘

From: Carlos A. Gimenez LA
Mayor

Subject:  Contract Award Recommendation in the Amount of $4,138,115.43 to Willlams Paving
Co., Inc. for the People's Transportation Plan Project Entitled Roadway
Improvements to SW 264 Street from US-1 to SW 137 Avenue; and Authorizing the
Use of Charter County Transportation System Surtax Funds for such purposes

Recommendation

This Contract Award Recommendation for the People's Transportation Plan (PTP) project
entitled Roadway Improvements fo SW 264 Street from US-1 to SW 137 Avenue (Project
MCC 7360 Plan - CICC 7360-0/08 Request for Price Quotation (RPQ) No. 20140229) in the
amount of $4,138,115.43 to Willams Paving Co., Inc., was prepared by the Public Works
and Waste Management Department (PWWM) and is recommended for approval by the
Board of County Commissioners (Board),

This Contract Award Recommendation is placed for Comimittee review pursuant to Miamt-
Dade County Code Section 29-124(f). This Contract Award Recommendation may only be
considered by the Board if the Citlzens’ Independent Transportation Trust (CITT) has
‘forwarded a recommendation to the Board prior to the date scheduled for Board
consideration or 45 days have elapsed since the filing with the Clerk of the Board of this
contract award recommendation. If the CGITT has not forwarded a recommendation and 45
days have not elapsed since the filing of this award recommendation, | will request a
withdrawal of this item.

Scope .

The work to be performed under this contract includes roadway improvements aloang SW
264 Street, from US-1 to SW 137 Avenue, located within Commissioner Dennis C. Moss'
District 9. ! ‘

Fiscal Impact/iFunding Source

The fiscal impact will be approximately $4,138,115.43 and wlli be funded from the Charter
County Transportation System Surtax. The base contract amount is $3,681,377.67, with the
total amount being inclusive of contingency and dedicated allowance amounts. The
additional annual estimated operaticns and maintenance costs for the roadway work will be
approximately $5,950.66 and $11,126.75, respectively, and will be funded through PWWM's
General Eund allocation, The life expectancy for the roadway is approximately 30 years.

This site speclfic project is included in the PTP Ordinance under the Board Requested Major
Roadway and Neighborhood Improvement Projects in Commlssion District 9. The funding
index code for this project is CPEPTP709264 (FY 2014-15 Adopted Capital Budget Project
No. 68010440). ‘

Delegation of Authority

f this item Is approved, the County Mayor or County Mayor's designee will have the
authority to exerclse all provisions of the contract pursuant to Section 2.8.2.7.01 of the
County Code and Implementing Order 3-53.
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Track Record/Monitor

Willlams Paving Co., Inc. Is performing work for PWWM at a safisfactory level. The Capiltal
Improvements Information System (ClIS) database lists 13 awarded construction contracts
from each of the following departments: ‘

s 11 from PWWM,
» one (1) from Public Houslng and Community Development, and
« one (1) from Regulatory and Economic Resources.

The referenced database also lists a total of 16 contractor performance evaluations with an
overall perfermance rating of 3,2 (satisfactory performance) out of a possible 4.0 (superior
performance) rating. The ClIS and informaticn relevant to this contractor's performance is
available through the Internal Services Department (ISD). |8D's Small Business
Development Division's (SBD) History of Violations report lists no violations for this
contracior. This information is available through SBD's Business Development Reports.

According to the Florida Department of State, Division of Corporations, Williams Paving Co.,
ine., Company Principals are Jose Rodriguez, Ronnie L Smith, and Lonnie L Coliins, and
fhe company’s address is listed as 11300 NW South River Drive, Medley, Florida 33178,

Following PWWM's standard operating procedures a pre-construction mesting will be
scheduled after award of this contract. The-person responsibie for all PTP projects in
PWWM is Mr. Alejandre Martinez-Esteve, RA, LEED AP, Manager, Capital Improvements
Section. Following completion of the award process, the project will be assigned to Mr. Leo
Salgualro, Project Coordinatar, for the day-to-day responsibilities.

Background
As part of the PTP Neighborhood Improvements Initiative, PWWM continues to take

advantage of various contracting mechanisms such as the Miscellaneous Construction
Contracting process avallable under the MCC 7360 Program. Through this process, PWWM
forwards a Request for Price, Quotation (RPQ) by way of facsimile transmission to a pooi of
firms that have reglstered with ISD for the respective trade. Additionally, PWWWM advertises
the vroject in the Daily Business Review and all soiicitations are available on-line through
the Miami-Dade County portal under the "Procurement Sollcltations” link. The project's
award evaluation is based upon the bid submitted by the lowest responsive and responsible
bidder for the project.

PWWM submitied its contract measure recommendation for Small Business Enterprise —
Construction (SBE-CONST) participation for this RPQ fo SBD. SBD completed its Project
Review and Analysis and established a 30.41 percent SBE-CONST participation goal. A
Community Workforce Program (CWP) goal of ten (10) percent has been established for this
project since the project locatien falls within a Desighated Target Area.

On February 12, 2015, PWWM forwarded RPQ No. 201402289, utilizing the MCC 7360 Flan
- CICC 7360-0/08 Contract, to a list of 73 pre-qualified firms, A total of 14 firms purchased
contract dacuments and ten (10) firms proffered a bid.

On March 18, 2015, Willams Paving Co., Inc. proffered the lowest responsive and
responsible base bid of $3,681,377.67, ane (1) percent above the County's cost estimate.
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The second lowest bidder, Gonzalez Pavement Equipment (GPE) Engineering, Inc,, proffered
a base bid of $3,772,130.93, four (4) percent above the County’s cost estimate; however, the
firm failed to meet the SBE-Construction goal requirement for this project. The third lowest
bidder, Horizon Contractors, Inc., proffered a base bid of $3,777,858.20, four (4) percent
above the County's cost estimate.

Based on the result of the soiicitation, PWWM issued a recommendation for an award on April
10, 2015 for RPQ No. 2014022 to Williams Paving Co., Inc., with the stipulation that approval
for this project must be obtained from the CITT and the Board. A copy of all bids and the bid
tabulation for this project are available by contacting Alejandro Martinez-Esteve, the Manager
of the Capital Improvement Section of PWWM.

The work to be accomplished for this project consists of, but is not limited to, furnishing all
supervision, labor, required materials, equipment, and tcols to perform all operations
necessary to widen the existing roadway to a two-lane divided highway with raised landscaped
median, provide bike lanes, on-street parking, sidewalks, curb and gutter, a continuous storm
drainage system, signalization, pavement markings and signage, a traffic circle, ground fault
interrupter (GF!) outlet system, and lighting. The contract duration Is established as 365
calendar days,

QTH .

Alina T. Hudak
Deputy Mayor

Attachments; SBE-Construction Compliance Memo
Bid Form
FY 2014-15 Adopted Budget and Multi-Year Capital Plan




Memorandun e

Datet . April 2, 2016

To: Alejandro Martinez-Esteve
Manager, Capital lmprovements Section, PWW

From: Gary Hartfield, Division Director
Interna! Services Department
Srall Buslness Development

Subject: SBE-Construction Compliance Review
MCC 7360 Plan — CIGC 7360-0/G8 Reguest for Price Quotation (RPQ) No, 20180228,
Peopie's Transportation Plan (PTP) Roadway Improvements te SW 264" Street from
Us-1 to 8W 137" Avenue :

The Small Business Development (SBD) Division has completed its review of the subject project for
compllance with the Small Business Enterprise-Construction (SRE-Construction) Program for Construction
Servlces, The contract measure established for this project s a 10% Community Workforce Program (CWF)
goal and a 30,41% SBE-Construction subcontractor goal. :

The Capltal Improvements Section of the Public Works and Waste Managament Department (PWWMD) has
submitted bld documents from Wiliams Paving Co., Ing. (#1), Gonzalez Pavement Equipment (GPE), Inc. (#2}
and Horlzon Contractors, Ine. (#3) for compilance revisw, Following is the pre-award compliance status and
summary. -

STATUS:

1. Willams Paving Co., Inc. Compliant

2. GPE, Inc. Non-Compliant
3. Honzon Contractors, Inc, Gompllant
SUMMARY:

Willliams Paving Co., Inc. ), submitted the required Schedule of Intent (SOI) Affidavits from the following
certified SBE-Canstruction firms: Reyes Electric, to perform electical work at 16.28%; J & M Parking Lo
Maintenance, Irc., to perform pavement markings and signage at 2%; and Florida Clty Englneering
Contractors, Inc., to perform conorete curbs and sidewalk work at 12.50%, Each subcontractor signed its
respective SO Affidavit In agresment with the Information llsted, Willlams Paving Co., Inc, ls in compllance
with the Implementing Order for the SBE-Construction Program for the purchase of Construction Services,

GPE Engineering, Ing. (#2), a certiffed SBE-Construction firm, submitted a SOI Affidavit committing to perform
roadway Improvement and drainage systerm work with its own forces at 100%. GPE Englneering, Inc. fafled
to llst. another certifled SBE-Construction firm to perform work at ar minlmum of 18.21% as requlred by
Implementing Order (1.O.) 3-22, A successful prime bldder that is a SBE-Construction firm or a SBE-
Construction Jolnt venture may perform up to fifty percent (60%) of a SBE-Construction subcontractor goal with
lts own forces. SBD notified GPE Englneering, Inc. n writing that their bid documents submitted did not comply
wlth the SBE-Construction measure applied to the contract, The firm did not request a meeting to provide
additional documentation and clarification to asslst In the compliance review, GPE Englneering, Ihc. is not in
compllancs with the Implementing Order for the SBE-Construction Program for the purchass of Construction
Senvices,



Alejandro Marlihez-Esteve
April 2, 2016

Projecl Na, 20160220
Page 2

Horfzon Contractors, Inc. (#3), submitted the required SOI Affidavits from the foliowing certified SBE-
Construction firms: The Stout Group, LLG, to perform dralnage ahd miscellaheocus road work at 13%; Tri-
County Pavement Markings, inc., to perform markings and signs work af 1.43%; and 8.S.L. Corp, to perform
signallzatlon and hghting worl at 16 04%, Each subcontractorslgned s respective SOl Affidavit In agreement
with the information listed, Horizon Contractars, Ing, is In compliance with the lmpleman‘ang Order for the SBE-
Construction Program for the purchase of Construction Services.

SBD hag verified that none of the aforementioned firms are listed on the Goal Deficit Make-Up Report as of
March 1, 2015. A ravlew of the History of Viclatlons Report as of March 13, 2015 Indicates that none of the
aforementioned firme has anh open violation, Please note that SBD staff reviewed and addressed compliance
with the CSBE program. The Capital Improvements Section of the PAWWMD is respenslbie for any othet lesues
that may exlst. ,

Should you have any guestions or nesd any additlonal informatlon, please do not hesitate to call Kelly
Duncombe at (305) 375-3147.
¢ James Ferreira, PWWM

Bassam Moubayed, PWWM

Fernande Mardanes, PWWM

Alfredo Munoz, PWWNM:

Diahah Coalkley, PVWWM




Revised Bld Form lor Addendum No. 3

Bid Form

PROJECT TITLE: People’s TranepoHatlan Plan (PTP) Roadway mprovemenls (o SW 264 Sl from US-1 lo SW 137 Ave

IF THIS PROPOSAL 18 AGCGEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRAGCY WITHIN THREE HUNDRED SIXTY
FIVE {866) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTIGE TO FROCEED WiTH CONTRACT WORIS!

PROJECT NO:

20140229
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PROJECT TITLE: Peaple's Transporirlion Plan (PTP} Roadway Improvemenls lo SW 264 Sl irom U8-1 lo W 137 Ave

Revised Bid Form for Addendum fo, 3

Bid Form

PROJECT NO! 20140228

[F THIS PROPOSAL |8 ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORI( UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (366) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED [N THE *NOTICE TO PROCEED W|TH CONTRACT WORK®,

7
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PROJEGT TITLE: People's Transporiallon Plan (PTP) Roadway improvements lo 8W 264 8| Irom US-1 lo SW 137 Ave

i

Revised Bld Farm for Addendurn No, 3

Bid Form

PROJECT NO: 20140229

[F THIS PROPOSAL 18 ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS GONTRAGT WITHIN THREE HUNDRED SIXTY
FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTIGE TO PROCEED WITH CONTRAGT WORIC*.
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Bldder musl flll-In complalely the next page far the bid lo be valld,
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PROJECT TITLE: Peaple's Transporialion Plan (PTP) Raadway improvemanis lo BW 264 Sl from US-1 lo SW 137 Ave

Revised Bld Form for Addendum No. 3

Bid Form

PROJECT NO: 20140229

IF THIS PROPOSAL {18 ACCEPTED, THE UNDERSBIGNED AGREES TO COMFPLETE ALL WORIK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (355) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TQ PROCEED WITH CONTRACT WORK?,
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PROJECT TiTLE: Pecple’s Transporlellen Plan {(PTP) Roadway improvements lo SW. 264 Sl (om US-1 lo SW 137 Ave-

Revised Bid Form [or Addendum Mo. 3

Bid Form

PROJECT NOs 20140229

IF THIS PROPOSAL S AGCEPTER, THE UNDERSIGNED AGREES TO GOMPLETE ALL WORK UNDER THIE CONTRACT WITHIN THREE HUNORED SIXTY
FIVE {365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCELD WITH CONTRACT WORK®,

i Ttem Neo Quantity Unif Description Written Unlt Amouni Onit Tolal
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561 46,0 LF. | BUARDRAIL (Road Tneludes Tho 6osl of sh ST AT
36-1-1 O LE D B 0081 ] 51O
beni pansis B\r(}d?ndw::c):h(;;;aZ:sem(l;'));) ° P —F‘ijrhl &V(}Jr\
| dollars and g | Q124 a0
. - / :
“eET [1;[ FBa ¢ enTe,
650-10-938 3600 L.F. | Fenclng, Spaclal Type, 6.1 - 7.0', Resst Exlsling h'\ V\Cﬁ'ﬁm
bottars [9.00 | B0
876-1- 1200 8Y. | SODDIN Peneacels Bakl l.uh oxfall
ot .12 s (Ir%ludesewal(erinrzg)a ola BEnia o e wlng) ﬁVGJ dD o=
ca’m cflf;_’)h‘i;L 555 55)80;3 00
Y& CEn
EE0-327-10 74 "EA. | TREE REMOVAL {Under 12" lo 8) ot I nelred)
troend| saven 0 593,07
i ST '
AL T rt ‘1_:
C'C{l('r(\l’ n

CSCCRP_PROJECT_BID_ITEMS
03/13/2015 07141 AM

Bldder must fill-in complelaly the next page for the bld Yo be valid.
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PROJECT TITLE: People's Transporiatlon Fan (PTP) Roadway lmprovemenls lo SW 284 8l from Lis-1 lo 8W 137 Ave

Revised Bld Form lor Addendum Ne, 3

Bid Form

PROJECT NO: 20140229

IF THIS PROPOSAL IS AGCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS GONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (385) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROGCEED WITH CONTRAGT WORK!.

fiem No Quantity Unit Desarlplion Bl Wiitten Unif Armount ;J?IE Total
rice
B80-327-24 4.0 EA. EE\MQ%%EJQEEES {Grealer than 24" diameter, "'Thred ,’)Ul"‘f-frffj
Mrwly-elaht i : Iy
A3 ettt AR 3)({8 %) f, 2542, 8
VACT Three Gentzs
580-327-4B 2.0 EA. TR"EE REMGVAL (Grealer Ihan 36" Dliamelar up lo C;Cib’ffﬁ h\_l!'&hf*d _
55" Dlamelar) FI e dealars. " g A
aret et ive VeS| 1,593, 30
et
680-327-23A 13.0 EA. TREE REMCVAL (12'10 24" dlameler) EE:C)UF hur‘dhfd'
creueniv Tive colaiE] _
and rfnn;::j':t*'—{ SBL 5,46 6;’8)358‘
_ iy T=S
680-32 7200 LF. | 2PVC 8CH, 40 {Irrigalion Sleeve) o 1(\_[ Metollars ,
e Thirhy nines 13,9 g .50
centts / A !f 640 8
680-a3¢ 720.0 LF. | A" PG GGH. 40 {Irigalion Slaave) Feprdeencl ks
“ncl sevent .73 110,605, 6O
. “Hhree centD
630-1-13 130.0 LF. CONDUIT 2" PVC UNDER PAVEMENT This| .
Item is senllngenl upon field condilions and m(ﬂy ba/ ThiFLeeD
Increased, decrease or ellminaed by ihe Englnear) C‘fD”Q &) ]3 ! GJC?D o
> 0t ] r
5328212 3,700 LF. | NTERGONNEGT CABLE Cour dollar i
tined Qe e 00
CeEri=s 4'5(’ IQD,G::’SO,
| 886-1-11 24 AS PULL BOX, METER TYPE {(Folymer} _]\rj,we h(_,[ﬂf:f?‘fd ‘
,_ adolars 50,00 | 1, 00000
636-1-111 16, EA, PULL AND JUHCTION BOXES (inofuding
grounding electrada) N ne hu nelree
dorley s 160,00 | 13,500, b0
BA7-11.48 TO AS. | MAST ARM 6TANDARD (46" Arm) {J5-20) g LUETN Hg‘uj% .
TSN j _
unclrelaore) 2 s on Q4 4US, ot
: %‘w daddrs: : ' 4/ !
660-61-313 To AS. |[TRAFFIC SIGNAL {Fumlsh “and Tnslall) (3 ;
SECTION, 1 WAY), ((éjcr»rr'nspneleanwlzh n}?o?]z)onitzﬂ Nine hurclied
mounting brackels and jamps) {LED) ﬂ'.ﬂd ﬁ\{"bt) q!_).D 4 c
) 2= S
doptars D2ub) 950,00
860-61-b13 1.0 AS. TRAFFIC SIGNAL (Fuinlsh and insfall) (5 v X
SECTION, 1 EWAY)jd(fgé[:nsgl?taaD\;vlmh nlfo?]z)nnlm T%zﬂ rj?;u&u E»C{t i’lgl
mounting brackels and famps) (LE Tete nel i . k a . di,2 080
, CBOCRP_PROJEGT_BID_|ITEMS
03/13/2015 07:41 AM Bldder must fli-in completely (he nex! page for tha hld lo be vaild, Page B of 11
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PROJEGT TITLE: Paople's Transporiallon Plan {PTP) Roadway Improvémans lo SYY 284 Sl irom US-1 lo SW 137 Ave -

Revised Bld Form for Addendum Mo, 3

Bid Form

PROJECT NO: 20140220

If THIS PROPOSAL IS ACCEPTED, THE UNDERSISNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (385) GALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTIGE TO PROCEED WITH CONTRACT WORK®.

ltem No

Peserlption .

Quanilly Unit Written Unll Amounl Linit Tolal
’ Price
[650-64-371 14" As, FSELOGATE TRAFTIG BIGNAL 3 BeallonlT[ | yieez, htnclree]
. Ireclton} STO, 'Tiré{_, Nnine.
- . 2y g
Leslars B0 3o
BE0-64 511 TO0 A8 | RELOGATION OF TRAFFIC SIGNAL 1 WAY, 61— '
SECTION, 12" STANDARD ALUMINUM & LAMPS, Eﬂ‘tﬁ h u e reee]
nipre L .
gﬂJc_{:lldl re 259,00 | AL
663-191 80 AS, [ PEDESTRIAN SIGNAL, 1-Way (LED-Counldown) 5’%th {Jf]Uf\[(lgd .
' Fwendt Gve .
7,0 250,00
_ | , dstars e 4 ,
B60-1-109 50 EA. | LOOP VEHIGLE DETEGTOR AMPLIIER
RELAY OUTPUT- RAGK MOUNTED TYPE wé Thiee l LH’Q’BPV(‘_’C}‘
CABINET) Cfm ars B0 00, DO
66611 20 EA. F']ED)ESTRlAN DETEGTOR (Includss Push Bulkon e Nurnclred
Slgn
Senermyg R dc sl BEO,T0
dolars A o0
68010 70 BA, | REMOVE TRAFFIC STGNAL HEAD ASSEMBLY One haacled
ancl ey 120,008 190,00
. | dalldrs.
880-20 50 EA, | REMOVE PEDESTRIAN  BIGNAL  HEAD
ASSEMBLY iy one
dunc rs and 5150 | 25750
Felcents '
690-04-2 T EA, | COMPLETE POLE REMOVAL- DEEP (Boll on| 7yyrees T g,grq
Allachmant) ’Q\lﬂh\_lﬂd
, mc nine, c:'.mlcﬂﬁ £, A =0
()Ln Aty cepits SR, s 3599 ,50
G886 1-1A 44 AS. | INTERNALLY TLUMINATED GIREET NAME -
SIGN (LED}, (INCLUTHNG MOUNTING BRACKET) __\E%’\L‘S’;ep\"ﬂ?\;u a;u"d
Jindlre .
7TDC|-4D-D'1 800 AS, ?ﬁA\S?;DEF?;GNS {(SlNGLE POST } (LESS "T\_Lj@ hUhC(V@d
o anclny meJ\—L-\ 990
<ol cirs O} 19 ¢lQo, co
T06-71-2-4 118.0 "EA. | REFLECTIVE  PAVEMENT WARKERS, (" , '
Dlregtlonal, Yollow) ( Three Aoilcts
i O{ﬂC‘l Selve hr‘f‘\// 3 /7\(5‘ il“‘(‘({) (:2 rsv
TT-11-121 76480 LF. | THERMOPLASTIC (While) (Soid) (6") =SILNaass —
9= 648, F. ia) {Sa "
ey Foe .
y
Cezrrts 85 4499, 10

CSCORF_PROJECT_BID_JTEMS

08/13/2015 07:41 AM

Bidder mus! fill-In complately the next page for the bld (o ba valld. Page 7 of 11
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Revised BId Form lor Addendumn Mo, 3

Bid Form

PROWMECT TITLE: People's Transportalion Pian (PTP) Roadway Improvemenls lo SW 264 S fliom US-1 to SW 137 Ave PROJECT NO: 20140229

[F THIS PROPOSAL 1S ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUMDRED SIXTY
FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED 1N THE *NOTICE TO PROCEED WITH CONTRACT WORK'.

ltam No Quantity’ nit . " Desarlption Written Unll Amount : Unll Total
' Prioe
AT Z000.0 LF. | TRERMOPLASTIC (Whie) (Solid) (12")
: . . ~
b 85 | 8w
; Dne”hes
 T1i-11-124 ’ 1330 L.F. THERMOPLASTIC {While) (Solld) (18"
4o 190 | 838770
: Dﬂ e / HSD
711-11-125 7620 LF. | THERMOPLASTIC (White) [Salid) (247 ' -

| Hiacee %/tm; 220 | §38.40

41147 700,80 L., [ THERMOPLAGTC (White) [Sidn) (6
X ) ; BE 595,00
714-11-160 50,0 EA THERMOPLASTIC (W E\@\M'lfb\“‘O'\V@QQ(LJF%
" - i . E O 4 L]
" T1C (bl (essage) ) \WLMfu&"
Apende - e S ARE 0] 1) RE0,00
ATAL-170 760 EA | THERMOPLASTIC [While) (Arrows)
B5A0 T 886,00
_ Loty e “Pheo *
TI-17221 50800 L.F, | THERMOPLABTIC [Yellaw) (Golld) (67}
‘ . 85 | 7,718,400
o Seents .
71111224 040 LF, | THERMOPLASTIC (Yellow) (Solid) (187 ‘ _ :
.90 137, 6O
i E * ]
Dne 2% \0o
716-1-1 1,000.0 L.F, GROUNDING ELECTRODE
(pO T | 7 oo
Aeen Yo /
T16-1-113 16,4000 L.F. CONDUCTOR - (Furnlsh and Install  thres : -

conduntor sel, No, 5 AWSE RHWXLT siranded’
black, while, and gresh) '

[})ﬂ({-%o/ma 180 189,520, 00

Fol Pay Item 716-1-113, B200 L.F Is to be usad wih GFI Clroult System, See Special Provislons
for more Informatlon,

716-2-134 jo. LF. [ CONDUIT RIGID GALVANIZED STEEL, 112" |~ - =
(netreen oo |

CSCORP_PROJECT_BID_ITEMS

03/13/2015 07:41 Al Bldder musi flll4n completely the nexl page for the bid lo ba valid, ~ Papesof11
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PROJECT TITLE: Paople's Transpodallon Plan {PTP) Roadway Improvemants lo SW 264 8 from US-1 lo 8W 137 Ava

Revised Bld Form for Adden

dum Mo, 3

Bid Form

- PROJEGT NO: 20140228

IF THIS PROPOSAL 1S ACGEPTED, THE UNDERSIGNED AGREES TO GOMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE (385) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORICY,

/4

llem Mo Quantlty Unit Descriplion Written Unlt Amount Unlt Tolat
! Price
[716-p-238 580,00 L.F. CONDUIT RIGID GALVANIZED STEEL, 2;'
' | e 1OB00 | 14,6000
, ‘ \dEysTia- ‘Q We / )
716-2-116B 8200, LF. | COMDUT, (2" PVC Schedule 40) {Underground)
| . N -:_/;_L,;L/J. )D.%O 84)4(1’0}&3
"T@*ﬂ Y e's
For Pay Itam 715-2-116B, 4100 LF |6 to be used with GFI Cireult Sysiem, See Speclal Provlslons
for more Informatlon,
71b-7-11 2.0 EA. LOAD GENTER ( Incudas Swiich, Weatherheed & ) . L
Wire al Servlce F’(aln[) C._i)%_\] g2 "\)\’LOLL“%’N‘D\
s o] ' A ke .
Pive =@ e 00050y 14,010,009
For Pay ltem 716-7-11, one unll |s to be used with GFl Cireult Syslem, See Spealal Provisions for
mare [nformatlon,
715-14-11 a0  EA PULLBOX, ROADSIDE N
\ A
e Wirgged "o |
BC0D,60 |, SHOD.00
Pay llem 715-14-i1ls to be used with GFI Ctroull System, See Speclal
Provislons for more Informatlon,
716-14-12A 45,0 EA. [ PUOLLBOX, SIDEWALK
§ \'\ . .00 <] BOm G
We U\’d‘{écul\ /‘ww
For Pay Hem 715-14-124, thirly-flve unlis are té be used with GFL Ciroull System, See Spoclal
. Provisions for more Information,
‘| 715-85-2 1.0  AB. ELECTRIC SERVIGE & COORDINATION -
Lo Shapmosoeme
145000 | 4,500 00
X K ey A,-m ! '
/ e Noneed 2 ooy
746-600-1C a8 EA. POLE ~ CABLE DISTRIBUTION BYSTEM ! :
(FURNISH AND INSTALL) One LWU‘W%’T&
Cone purdieesh 1 HT6 Y 5166000
N R %l‘ft‘}'
716-541- 350 FEA, | DECORATIVE LIGHTING POLE GOMPLETE {30} — | .
1304 FT lo 40 FT, MCUNTING HT.) i W{m&szw
: O
mn&\(\\m&f e ?/u:'a kdoo.on| Q4 )s00.60
715-MISC 350 EA | GF OUTLET SYSTEM {ncluslve of receplade,
wlres, [uses, panel, dlsoonneol swilch, meler & .
1igar) 100 .20
SN ecﬁw . 00.20 124,507, (o
Ve NUNEee: /s
Pay llom T16-MISC Is lo ke used wilh GFI Clroult Syslem. See Speclal Provislons for
rnore Informatlon,
CHCCRP_PROJECT BID_ITEMS
03/18/2015 07:41 AM Blcder must #iHn complelaly the next page for the bid io be valid, Page 8 of 11




Revised 8ld Form ior Addendum No, 3

Bid Form

PROJECT T{TLE: Paople's Transporialion Plan (PTP) Readway improvemenls lo SW'264 Sl [rom US-1 lo 8W 137 Avo PROJECT NO: 20140228

IF THIS PROPOSAL 1S ACCEPTER, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY -
FIVE {385) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH GONTRACT WORIC,

Total: | a! (ﬂgi g 577: (07

The bldder understands and agrees that the above tola! s Inclusive of all work necessary. to gomplele the Job as descrlbed In the .
plans and specifications, ' :
Quantitles are astablished and ara Included only for the purpose of facllltating the unlform comparison of bids submltted. The
County shall not be hald responslble If the quantities are not accurate and all computations for compensation shall be based upan
the actual work parformed, whether grealer or less than estimated guantlties,

Tax ldentlfisation Number: 661 -BEGBRA0
D.G. Certlficate of competency No; BQ:E}\& i
iddor's Name: ‘Wit ams e ing 6o, 3 DNG
Bldder's telephone Number: _ @O - 4ga.~14 Xtk '
Bldder's address: |} 2200 NLL} &S W—‘EWF 2
edier; &= 29118

CSCCRP_PROJECT_BID_ITEMS

03/13/2015 07:41 AM Bldder must Mi-in completaly the next page fos 1he bid to be valld, Page 10 of 11
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Ravisad Bid Farm lof Addendum No. 3

Bid Form

PROJECT TITLE: Paaple’s Tranepotlation Plan (PTP) Roadway Impravamens lo SW 264 St trom US-1 lo 8W 137 Ave PROJECT NG: 20140229

IF THIS PROPOSAL 1S ACGEPTED, THE UNDERSIGNED ABREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY
FIVE {368) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICETO PROCEED WITH CONTRACT WORIS*,

BIDDER ACKNOWLEDGES THAT INCLUDED [N THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE
ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER
1sl, 1990, THE BIDNER FURTHER IDENTIFIES THE CGOS8TS TO BE SUMMARIZED BELOWY,;

Trenhch Safety Unlts of Maasure Unit Unit Exlended
Measure (LF, 8Y) L (Quantlty) Cost Cost
{Description)
N SLOPED SHOWORS L F L2558 L00 275100
B, T
C.
D,

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

CSGCRP_PROJECT_BID_ITEMS

03/13/2016 0741 AM Bldder must fll-in complataly the nexl page for the bld o b valld.

vl
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Public Works and Waste MIAMI-DADE COUNTY, FLORIDA

Management REQUEST FOR PRICE QUOTATION (RPQ)
Caplial Improvementa Beotlon Gontract Noi MEG 7260 Plan - GI0C 736D-0/08

244 NW 1st Straat, Suite 1440 : RPGNo: . 20140220
Mbaml, FL 33128 .

RFQ BID FORM ~ ATTACHMENT 6A

RPQ Project Name: Peoples Transportaﬂon Plan PTP Raadway Improvemenls to SW 264 St from US1
to 8W 137 Ave

FHge Propoaa {Cosl1a F'errurm the work must be siated here, State 'Ne Bld' If not submitling a price
pioposal}

Tree milion Sl handred erhhf one
tnousind tiavee. Wondred Serendy seven dailars and %\sch

" 5 Y vt
Bldder's Company Nams} (D\) | \ l i Q m6 Fb.\ﬂ ﬂg\, CD 2 jw : X
Gompany Address! R AN S {)—JUEf :—Br\ |
City: [Y\-G(‘u £ State: ﬂ sz)?)[ 1%
Telephone @‘DS/S‘S ﬂ!qsﬁ Fax No: ’503 525’2 q@(ﬂ Eiall: %]"ﬂ’\’\ﬂi\ﬂg @ e UJ.'_,/UY]#K{V’I(LK].:

cond,

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEGUIVOGAL OFFER OF PROPOBER
TO BE BOUND BY THE TERMS OF |TS PROPOSAL. FAILURE TO SIGN THIS SOLIGITATION
WHERE INDICATED BELOW BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE
PROPOSAL NON-RESPONSIVE, THE COUNTY MAY, HOWEVER, IN [TS SOLE DISCRETION,
ACCEPT ANY PROPCSAL THAT INCLUDES AN EXEGUTED DOCUMENT WHICH
UNEQUIVOCALLY BINDS THE PROFOSER TC THE TERMS OF [TS OFFER,

Name of Pereol; Submltting Quate (Printy _kjb NG ﬁ-ﬁfl |'\.&”\..L &

Number of Addandums recelved; S {If nona' write "Nona")

S]gnaturQ,/ /7/7 ater BLBS
7777

Note: Quoles must be submitted on this-form, Quate envelopo must siate BPQ Wumber, date and thne due and
the Bldder's Name, Usa of any other form for subinlsslon of the prlee quotation shall result in the
rejection of the price quotstion, Lale bids will not be opened, Lew bldder will be wotified, i the
Recannnendation of Award, of the requivements ta submit owrrent coples af tnsirance cerffficates in
accordanee with the Contraol Dociments. By signative, the CONTRACTOR agrees to be bonnd by he
terms set forth i the MCC 7360 Plan,

I accordance with Miami-Dade County Implementing Order 3-8, Accounis Reccivable Adjustments, if
mongy is owed by the Copleactor to the County, whether under” ﬂ:ls Contract or for aby other purposs,
the Conuty resesves the rlght to refaln such amount from payment due by County lo the Conlrustor
under thls Confract, Such retalied amount shall be applled to the amount owed by the Contractor to the
Counfy, The Conlractor shall have no further ofalm to such retalned amounts whieh shall be desmed full
accord aud satlsfactlon of the amount due by the Connty to the Conlracter for the upplicable puyment
due hersin.

Appendlx 5A




FY 2014 - 15 Adopted Budget and Multi-Year Capital Plan

REPLAGEMENT OF SW 77 AVE NIO SW 152 ST BRIDGE (#874422)

_ PROJECT # 6040270 &
DESCRIPTICN:  Bridgs replacement ‘
LOCATION:  Road impaol Fae Dlstel 05 . Dlslriel Localad: 8
Unin¢orporated Miaml-Dade Gounty Disiricl(s) Servod: Countyvide
REVENUE SGHEbULE: 'PRIOR  2014.45 26158 201617 201710 201819 2019-20  FUTURE TOTAL
Road impacl Fess 0 49 458 1,928 0 0 0 0 1,830
TOTAL REVENUES; 0 49 450 1,323 0 0 ot 0 1,830
EXPENDITURE SGHEDULE! PRICR 201415 2015-18 201847 2017418 2018:18 21820 FUTURE TOTAL
Planning and Deslgn i 49 16 0 (. 0 i 0 (i1
Canstruclion 9 a 442 1,923 0 0 il 0 4,765
TOTAL EXPENDITURES: R 0 49 458 1,323 [ 0 0 1] 1,830
IMPROVEMENTS ON SW 246 STREET FROM HEFT TO 8W {27 AVENUE PROJECT #: 8010300 &
DESCRIPTION:  Consiniet suiks, gullers, and traffic operallanal Imgrovementa for ere mba of Toadway
LOCATION:  SW 236 Sl from HEFT le SW 127 Ave Distriet Locetad; 8,9
Unincorporaled Mlaml-Dade County Dislriol(s) Servad; 8,8
REVENUE SCHEDULE:! PRIOR 201418 201518 2018;17 201748 201840 2019-20  FUTURE TOTAL
Road impacl Fess &0 0 t 1 0 0 i} 0 49
People's Transportalion Plan Rond 1,096 4,100 4,000 1,783 0 b il : 0" 11,779
Program
Charler County Translt System Surlax 27 4 0 0 0 1 0 il 27
TOTAL REVENUES! 2,003 4,400 4,009 ) 1,783 0 ¢ 0 0 14,808
EXPENDITURE SCHEDLLE:! PRIOR 201445 204516 201617 1718 201819 201920  FUTURE TOTAL
Ptannlng and Deslgn 1,642 140 0 0 { 0 0 0 {42
Consticlion 461 4,000 4,000 1,783 Q 0 Q 0 10,244
TOTAL EXPENDITURES: 2,003 4,100 4,000 1,783 0 0 0 [ 11,689
’ . :
[MPROVEMENTS ON SW 264 STREET FROM Us-1 TO 8W 937 AVENUE PROJEGT #: 60404407 ‘&
DESCRIPTION:  Canslrucl curbs, galtars, and Uraffie operational Improvermenls cn one mile of roadway
LOGATION:"  SW 264 St fram US-1 lo SW 137 Ave Disirel Loasled; 8
Unincarporaled Maml-Dada Counly Dislcl(s) Servar: 9.
REVENUE SCHEDULE! PRIOR 2014-15 201518 204617 21718 204012 2019-20  FUTURE TOTAL
Paopia's Transpoilalion Plan Bond 2,232 2,600 287 0 6 0 0 9 511g
Progrem
Charler County Transil Syslem Surtay 68 0 0 0 0. 0 -0 0 ]
TOTAL REVENUES: 2,300 2,800 87 Y 0 0 ] 0 6,187
EXPENDITURE SCHEDULE; PRICR 2014-18 201518 201647 201718 2018-19 2018-20  FUTURE TOTAL
Plannlng and Daslgn 590 10 0 0 0 ] 0 0 600
Construglon 100 3,900 567 { 0 [t ¢ qQ 4,587
TOTAL EXPENDITURES; 890 3,810 587 0 0 [ ¢ 0 5,187
98
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MEMORANDUM

(Rgvis ed)

TO: Honorable Chairman Jean Monestime DATE: October 6, 2015
and Members, Board of County Commissioners

vas, Jr, ' ' SUBJECT: AgendaJtem No. 8(L)(6)
County Attorney

FROM:

Please note any items checked,

“3-Day Rule” for committees applicable if raised
" 6 weeks required between first reading and public hearing

4 weeks notification to municipal officials required prior to public
hearing

Decreases revenues or increases expenditures without balancing budget
Budget required
Statement of fiscal impact required

Ordinance creating a new board requires detailed County Mayor’s
report for public hearing

No comntittee review

Applicable legislation requires more than a majority vote (i.e., 2/3%s .
‘/‘ 3/5°s , Inanimous ) to approve

Current information regarding funding source, index code and available
balance, and available capacity (if debt is contemplated) required

/9




Approved Mayor AgendaTtemn No.  8(L)(6)
Veto 10-6-16
Override

RESOLUTION NO.

RESOLUTION APPROVING AND AUTHORIZING THE
COUNTY MAYOR OR MAYOR’S DESIGNEE TO EXECUTE A
CONTRACT IN THE AMOUNT OF $4,138,11543 TO
WILLIAMS PAVING CO.,, INC. FOR THE PEOPLE’S
TRANSPORTATION PLAN PROJECT ENTITLED
“ROADWAY IMPROVEMENTS TO SW 264 STREET FROM
US-1 TO SW 137 AVENUE”; AUTHORIZING THE COUNTY
MAYOR OR MAYOR’S DESIGNEE TO EXERCISE ALL
PROVISIONS OF THE CONTRACT PURSUANT TO SECTION
2.8.2.7.01 OF THE COUNTY CODE AND IMPLEMENTING
ORDER 3-53; AND AUTHORIZING THE USE OF CHARTER
COUNTY TRANSPORTATION SYSTEM SURTAX FUNDS
FOR SUCH PURPOSES

WHERT.AS, this Board desires to accomplish the purposes outlined in the accompanying
memorandum, a copy of which is incorporated herein by reference,

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY
COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board approves and
authorizes the County Mayor [01' Mayor’s designee to execute a contract in the amount of
$4,138,115.43 to Williams Paving Co., Inc. for the People’s Transportation Plan Project entitled
“Roadway Improvement to SW 264 Street form US-1 to SW 137 Avenue” (Project MCC 7360
Plan — CICC 7360-0/08, RPQ No. 20140229); authorizes the County Mayor or Mayor’s designee
to exercise all provisions of the contract pursuant to section 2.8.2.7.01 of the County Code and
Implementing Order 3-53; and authorizes the use of Charter County Transportation System Surtax
Funds for such purposes. A copy of the contract document is on file with and available upon

request from the Manager of the Capital Improvements Section of the Public Works and Waste

Management Department,

A0




Agenda Item No. 8(1,)(6)
Page No. 2

The foregoing resolution was offered by Commissioner
who moved its adoption. The motion was seconded by Commissioner
and upon being put to a vote, the vote was as follows: |

Jean Monestime, Chairman
Esteban L. Bovo, Jr., Vice Chairman

Bruno A. Barreiro Daniella Levine Cava
Jose "Pepe" Diaz Audrey M. Edmonson
Sally A. Heyman Barbara J. Jordan
Dennis C. Moss Rebeca Sosa

Sen. Javier D. Souto Xavier L. Suarez

Juan C. Zapata

The Chairperson thereupon declared the resolution duly passed and adopted this 6™ day
of October, 2015. This resolution shall become effective upon the earlier of (1) 10 days after the
date of its adoption unless vetoed by the County Mayor, and if vetoed, shall become effective
only upon an override by this Board, or (2) approval by the County Mayor of this Resolution and
the filing of this approval with the Clerk of the Board.

MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF

COUNTY COMMISSIONERS
HARVEY RUVIN, CLERK

By:
Deputy Clerk

Approved by County Attorney as il
to form and legal sufficiency. ;i &“{y

Hugo Benitez /
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Memorandum

From:

Date:

Re:

Honorable Chairman Jean Monestime

and Members, Board of County Commissioners

Charles Scurr, Executive Director fy;/]
July 15, 2015

CITT AGENDA ITEM 5A:

RESOLUTION BY THE CITIZENS' INDEPENDENT TRANSPORTATION TRUST
(CITT) RECOMMENDING THE BOARD OF COUNTY COMMISSIONERS (BGC),
APPROVE A CONTRACT AWARD IN THE AMOUNT OF $4,138,115.43 TO WILLIAMS
PAVING CO., INC. FOR THE PEOPLE'S TRANSPORTATION PLAN (PTP) PROJEGT
ENTITLED “ROADWAY IMPROVEMENTS TO SW 264 STREET FROM US-1 TO SW
137 AVENUE"; AUTHORIZING THE COUNTY MAYOR OR MAYOR'’S DESIGNEE TO
EXECUTE THE CONTRACT AND EXERCISE PROVISIONS CONTAINED THEREIN;
AND AUTHORIZING THE USE OF CHARTER COUNTY TRANSPORTATION
SYSTEM SURTAX FUNDS FOR SUCH PURPOSES (PWWM- BCC Legislative File
No. 151478)

On July 15, 2015, the CITT voted (12-0) to forward a favorable recommendation to the Board of
County Commissioners (BCC) for the approval of the above referenced item, CITT Resolution
No. 15-034. The vote was as foliows:

cC!

Paul J. Schwiep, Esq., Chairperson — Aye
Hon. Anna E. Ward, Ph.D., 1st Vice Chairperson — Aye
Glenn J. Downing, CFP®, 2nd Vice Chairperson — Aye

Joseph Curbelo — Aye Peter L. Forrest — Aye

Alfred J. Holzman — Aye - . : Prakash Kumar — Aye
Jonathan Martinez — Absent Alicia Menardy, Esq. — Aye
Miles E. Moss, P.E. - Aye - Hon. James A. Reeder — Aye

Marilyn Smith — Aye Hon. Linda Zitber — Aye

Alina Hudak, Deputy Mayor/Director Public Works & VWaste Management Department
Bruce Libhaber, Assistant County Attorney S
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